#### AMDT 02 TO POLICY LETTER NO 39/2012

Directorate General Married Accommodation of Project (DG MAP) Engineer-in-Chief's Branch Integrated HQ of MoD (Army) Kashmir House, Rajaji Marg DHQ PO, New Delhi-110011

16 Jan 2013

#### 21379/Spec Ph-III/P&S/ 91/MAP

# -----

-----

(All PMs)

#### SOP FOR SELECTION OF DEPMCs FOR MAP PHASE-III

1. Ref this HQ Policy letter No 39/2012 issued vide letter 21379/Spec Ph-III/P&S/53/MAP dt 09 Nov 2012.

2. Please carry out the following amendments in the above quoted policy letter:

## (a) In Para 1(b)(iv)

**For:** Minimum average yearly financial turnover for last three years as on 31 Mar 2012 (in Rs Crores) should be 1.33% (approx) of the fees of the project.

**<u>Read:</u>** Average annual financial turnover during the last 3 years ending 31 Mar 2012 (in Rs Crores) should be atleast 1.33% of the estimated cost of the project.

### (b) In Para 1(b)(vii)

**For:** Solvency (In Rs Crores ) should be 1.33% (approx) of the fees received by the DEPMC of a project of similar size in the last financial year ending 31 March 2012. Name of bankers and full address enclosing solvency certificate as an indication of financial capacity to be enclosed in the board proceedings.

<u>**Read:**</u> Solvency (In Rs Crores ) should be atleast 1.33% of the estimated cost of the project in the last financial year ending 31 March 2012. Name of bankers and full address enclosing solvency certificate as an indication of financial capacity to be enclosed in the board proceedings.

### 3. Rest no change.

4. This Headquarter letter 21379/Spec Ph-III/P&S/83/MAP dt 10 Jan 2013 is cancelled.

(JS Sodhi) Lt Col SO1 (P&S) for DG MAP

Copy to:

Team 'A'	-	for necessary action please
Team 'B'	-	-do-
Contract Section 'A'	-	-do-
Contract Section 'B'	-	-do-
Arch Section	-	-do-